STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 06/ 28/ 05 I N SACRAMENTO COUNTY AT VARI QUS
CONTRACT NUMBER 03-437204 LOCATI ONS
LOCATI ON 03- SAC-160-5. 9/ 20. 9

REPLACE BRI DGE CONTRCL HOUSES

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 29/ 05
CONTRACT CODE "A '
30 CONTRACT | TEMS

FEDERAL Al D ACST- S160- (021) E
P- S160- (021) E

TOTAL NUMBER OF WORKI NG DAYS 130

PERCENT UNDER EST 8. 15

925 682-6133
00762769
FAX 925 682-6122

925 606- 2400
00591940
FAX 925 961-1925

PROPGOSALS | SSUED 7 FUND TOTAL HA21 4, 930, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 4,462, 286. 00 AMOUNT UNDER 363, 601. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,098, 685. 00 3 TABER CONSTRUCTI ON COVPANY
P O BOX 1309
MARTI NEZ CA 94553
2 4,867,594. 00 2 R G W CONSTRUCTI ON | NC
P O BOX 2910
LI VERMORE CA 94551
3 6, 163, 820. 00 1 M TCHELL ENG NEERI NG

P O BOX 34367
SAN FRANCI SCO CA 94134

415 227-1040
00754676
FAX 415 227-1046



03- 437204 Bl D245

03- SAC- 160 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 28/ 05 06/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BRUSCO TUG AND BARGE MARI NE TRANSPORTAI ON
VEEST SACRAMENTO CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
FAREST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
JEFFCO PAI NTI NG AND COATI NG PAI NTI NG
VALLEJO CA
MBI VETAL BEAM GUARD RAI L

LI VERMORE CA



03- 437204 Bl D245
03- SAC- 160 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 28/ 05 06/ 29/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
JEFFCO PAI NTI NG AND COATI NG PAI NTI NG
VALLEJO CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FARWEST SAFETY CONSTRUCTI ON AREA SI GNS

226 N MAIN STREET
LODI CA 95240

JEFFCO PAI NTI NG AND COATI NG | NC
1260 RAI LROAD AVENUE
VALLEJO CA 94592

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94550-9714

M 3 ELECTRIC | NC
P O BOX 34415
SAN FRANCI SCO CA 94134

BUI LDI NG WORK ( PARTI AL)

VETAL BEAM GUARD RAI L

ELECTRI CAL



03- 437204 Bl D245

03- SAC- 160 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 28/ 05 06/ 29/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 000. 00 8, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 30, 000. 00 30, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 120120 TYPE 111 BARRI CADE EA 10 100. 00 1, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 113, 000. 00 113, 000. 00
7 150630 REMOVE MARKER EA 5 12. 00 60. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 104. 00 14, 560. 00
9 150742 REMOVE ROADSI DE SI GN EA 1 50. 00 50. 00
10 034676 REMOVE CONCRETE- FI LLED PCST EA 2 200. 00 400. 00
11 151224 REMOVE DELI NEATOR EA 1 10. 00 10. 00
12 152301 RESET MARKER EA 2 50. 00 100. 00
13 152316 RESET ROADSI DE SI GN ( ONE POST) EA 2 150. 00 300. 00
14 152325 RESET ROADSI DE SI GN ( STRAP AND SADDLE EA 6 60. 00 360. 00
BRACKET METHCD)
15 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 1 150. 00 150. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00 5, 000. 00
17 566012 ROADSI DE SI GN - TWDO POST EA 1 350. 00 350. 00
18 034677 CLEAN AND PAI NT BRI DGE APPROACH RAI L LS LUWVP SUM 17, 000. 00 17, 000. 00
19 034678 H GHWAY POST MARKER EA 3 60. 00 180. 00
20 820118 GUARD RAI LI NG DELI NEATOR EA 9 20. 00 180. 00
21 820151 OBJECT MARKER (TYPE L-1) EA 6 60. 00 360. 00
22 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 130 195. 00 25, 350. 00
23 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 7 6, 400. 00 44,800. 00
24 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 8 3, 700. 00 29, 600. 00
25 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 7 2,875.00 20, 125. 00
26 840515 THERMOPLASTI C PAVEMENT MARKI NG M 15 150. 00 2, 250. 00
27 860403 H GHWAY LI GHTI NG LS LUMP SUM 3, 000. 00 3, 000. 00
28 991061 ELECTRI CAL WORK LS LUWP SUM 1, 860, 000. 00 1, 860, 000. 00
29 994650 BU LDI NG WORK LS LUMP SUM 1, 610, 000. 00 1, 610, 000. 00
30 999990 MOBI LI ZATI ON LS LUWVP SUM 300, 000. 00 300, 000. 00

TOTAL 4, 098, 685. 00



03- 437204 Bl D245
03- SAC- 160 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 28/ 05 06/ 29/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 5, 000. 00 5000. 00
2 8, 000. 00 8000. 00 20, 000. 00 20000. 00
3 33, 000. 00 33000. 00 45, 000. 00 45000. 00
4 10, 000. 00 10000. 00 25, 000. 00 25000. 00
5 100. 00 1000. 00 100. 00 1000. 00
6 100, 000. 00 100000. 00 80, 000. 00 80000. 00
7 20. 00 100. 00 60. 00 300. 00
8 90. 00 12600. 00 40. 00 5600. 00
9 75. 00 75. 00 200. 00 200. 00
10 500. 00 1000. 00 660. 00 1320. 00
11 10. 00 10. 00 30. 00 30. 00
12 42.00 84. 00 40. 00 80. 00
13 130. 00 260. 00 330. 00 660. 00
14 100. 00 600. 00 130. 00 780. 00
15 130. 00 130. 00 330. 00 330. 00
16 5, 000. 00 5000. 00 6, 620. 00 6620. 00
17 280. 00 280. 00 860. 00 860. 00
18 33, 000. 00 33000. 00 60, 000. 00 60000. 00
19 50. 00 150. 00 100. 00 300. 00
20 45. 00 405. 00 40. 00 360. 00
21 50. 00 300. 00 70. 00 420. 00
22 170. 00 22100. 00 220. 00 28600. 00
23 5, 400. 00 37800. 00 6, 500. 00 45500. 00
24 3, 700. 00 29600. 00 3, 500. 00 28000. 00
25 2, 300. 00 16100. 00 2, 800. 00 19600. 00
26 100. 00 1500. 00 40. 00 600. 00
27 10, 000. 00 10000. 00 12, 800. 00 12800. 00
28 1, 300, 000. 00 1300000. 00 1, 750, 000. 00 1750000. 00
29 2,750, 000. 00 2750000. 00 3,424, 860. 00 3424860. 00
30 492, 000. 00 492000. 00 600, 000. 00 600000. 00
TOT 4,867, 594. 00 6, 163, 820. 00




